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SR 169

DEPARTMENT OF TRANSPORTATI ON
OLYMPI A, WASHI NGTON 98504
Bl D OPENI NG FORM

NEWAUKUM CREEK BR TO 264TH AVE SE
AND 264TH AVE SE TO GREEN RI VER BR

DATE: 3/12/2003

DOT_RGGB03

02A023
Bl DDERS AND BI DS LOCATION:  KING

Bl DDER Bl DDER BI D OPENI NG DATE: 04/ 09/ 2003

TOTAL TOTAL PRQJECT ESTI MATE:

Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS

TOTAL TOTAL

Bl DDER Bl DDER

TOTAL TOTAL

QUANTI TY DESCRI PTI ON ITEMi[ UNN'T PRICE | UNIT PRICE | UNIT PRICE

LUMP SUM MOBI LI ZATI ON 1

217 S. Y. REMOVI NG CEMENT CONC. PAVEMENT 2

790 L.F. REMOVI NG CONC. BARRI ER 3

1968.25 L.F. |REMOVI NG GUARDRAI L 4

12 EACH REMOVI NG GUARDRAI L ANCHOR 5

100 L.F. REMOVI NG PLASTI C LI NE 6

42 EACH REMOVI NG PLASTI C TRAFFI C MARKI NG 7

7.8 HUND REMOVI NG RAI SED PAVEMENT MARKER 8

5800 S.V. PAVEMENT REPAIR EXCAVATION INCL. H 9

3041 TON CRUSHED SURFACI NG BASE COURSE 10

10950 EST. ANTI - STRI PPI NG ADDI TI VE 11

183 S. Y. GRI NDI NG CEMENT CONC. PAVENENT 12

20930 L. F. SAW CLEAN, &SEAL EXI ST. TRANSVERSE| 13

2650 L. F. CLEAN & SEAL EXI ST. CONCRETE RAND| 14

34850 S.Y. SELF- ADHERI NG RUBBERI ZED ASPHALT | 15

217 S. Y. CEMENT CONCRETE PAVEMENT - 24HR | 16

16100 EST. CRACK SEALI NG 17

5892 S.Y. PLANI NG Bl TUM NOUS PAVENENT 18

5162 S. V. SPECI AL PLANI NG Bl TUM NOUS PAVEME| 19

1890 TON ASPHALT CONC. FOR PRELEVELING CL. | 20

2575 TON ASPHALT CONC. FOR PAVEMENT REPAIR | 21

8454 TON ASPHALT CONC. PAVEMENT CL. B PG 5| 22

9694.5 CALC  [JOB M X COWPLI ANCE PRI CE ADJUSTMEN 23

5538 CALC COVPACTI ON PRI CE ADJUSTMENT 24

37 DAY ESC LEAD 25

7 EACH | NLET PROTECTI ON 26

11040 L.F. SI LT FENCE 27

8000 EST. EROSI ON/ WATER POLLUTI ON CONTROL 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 3/12/2003

PAGE: 2

OLYMPI A, WASHI NGTON 98504 DOT_RGGBO03

Bl D OPENI NG FORM

SR 169
NEWAUKUM CREEK BR TO 264TH AVE SE
AND 264TH AVE SE TO GREEN RI VER BR
02A023
QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
1269 L. F. BEAM GUARDRAIL TYPE 1 - 9 FT. LONG 29
695.5 L. F. BEAM GUARDRAI L TYPE 1 30
3 EACH BEAM GUARDRAI L FLARED TERM NAL 31
5 EACH BEAM GUARDRAI L BURI ED TERM NAL TYP| 32
2 L.F BEAM GUARDRAI L BURI ED TERM NAL TYP| 33
866.5 L. F. RAI SI NG EXI STI NG BEAM GUARDRAI L 34
500 EST. FORCE ACCOUNT GUARDRAI L REPAI R 35
65 EACH FLEXI BLE GUI DE POST 36
68679 L. F. PAI NT LI NE 37
200 L. F. PLASTI C W DE LI NE 38
160 S. F. PLASTI C CROSSWALK LI NE 39
218 L. F. PLASTI C STOP LI NE 40
8 EACH PLASTI C TRAFFI C ARROW 41
42 EACH PLASTI C DRAI NAGE MARKI NG 42
8. 33 HUND RAI SED PAVEMENT MARKER TYPE 2 43
20486 L. F. TEMPORARY PAVEMENT MARKI NG 44
LUMP SUM PERMANENT SI GNI NG 45
3 EACH TYPE |11 BARRI CADE 46
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES 47
156 HR CONTRACTOR PI LOTED TRAFFI C CONTROL| 48
2530 HR TRAFFI C CONTROL LABOR 49
92 DAY TRAFFI C CONTROL VEHI CLE 50
874 HR TRAFFI C CONTROL SUPERVI SOR 51
700 S. F. CONSTRUCTI ON SI GNS CLASS A 52
1 EACH ADJUST CATCH BASI N 53
5 EACH MONUMENT CASE AND COVER 54
6 EACH ADJUST VALVE BOX 55
4 EACH ADJUST MONUMENT CASE AND COVER 56
24 L. F. TRANSVERSE JO NT SEAL 57
400 HR TRAI NI NG 58
12500 EST. ROADSI DE CLEANUP 59
LUMP SUM TRI MM NG AND CLEANUP 60
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA| 61
-1 CALC M NOR CHANGE 62
LUMP SUM SPCC PLAN 63




